
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/28/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: BR 2005(214)           CONTROL: 0914-22-050                   
               COUNTY:  CALDWELL                                                      
               LETTING: 08/10/2010                                                    
               REFERENCE NO: 0726                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        _  GENERAL NOTES (SH. NO.:                                                    
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 2 OF 3.                                            ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 008---070                                                           
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW.                                                  
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL:                                                                     
        ********                                                                      
                                                                                      
        SPEC LIST -                                                                   
        ---------                                                                     
        ADDED SPECIAL PROVISION 008---070 TO SPEC LIST.                               
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                                                  CONTROL :  0914-22-050              
                                                  PROJECT :  BR 2005(214)             
                                                  HIGHWAY :  CR                       
                                                  COUNTY  :  CALDWELL                 
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(400)                              
               ITEM 160  TOPSOIL                                                      
               ITEM 164  SEEDING FOR EROSION CONTROL (166)(168)                       
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 247  FLEXIBLE BASE (204)(210)                                     
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(421)(426)(427)(440)(448)           
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(440)           
               ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                         (421)(424)(426)(427)(434)(440)(442)                          
               ITEM 428  CONCRETE SURFACE TREATMENT (427)                             
               ITEM 432  RIPRAP                                                       
               ITEM 450  RAILING (420)(421)(440)                                      
               ITEM 454  BRIDGE EXPANSION JOINTS (442)                                
               ITEM 496  REMOVING STRUCTURES                                          
               ITEM 497  SALE OF SALVAGEABLE MATERIAL                                 
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS                                                     
               ITEM 540  METAL BEAM GUARD FENCE (421)(445)(529)(544)                  
               ITEM 544  GUARDRAIL END TREATMENTS                                     
               ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
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                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MARCH, 1994)                       
              WAGE RATES                                                             
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID    
                                 CONSTRUCTION" (000---461)                           
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)         
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION  TO ITEM     1  (001---011)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---639)               
              SPECIAL PROVISIONS TO ITEM     8  (008---006)(008---070)(008---119)    
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---002)                          
              SPECIAL PROVISION  TO ITEM   425  (425---001)                          
              SPECIAL PROVISION  TO ITEM   428  (428---001)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---002)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---011)                          
              SPECIAL PROVISION  TO ITEM   540  (540---015)                          
              SPECIAL PROVISION  TO ITEM   544  (544---001)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
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              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



  

2004 Specifications 

SPECIAL PROVISION 
008---070 

Prosecution and Progress 
 
For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or 
requirements of this Item are waived or changed hereby. 

This Item is supplemented by the following: 

8.11. Incentive Using Road-User Cost or Contract Administration Liquidated 
Damage Values and Disincentive Using Road-User Cost.  This special provision 
is for the application of incentives and disincentives as follows: 

• incentives for early Contract completion using contract administration liquidated 
damage or substantial completion of work ahead of time using daily road-user 
cost values as basis and  

• disincentives for late substantial completion of work using daily road-user costs.  

Incentive provisions, based on contract administration liquidated damages, will 
apply when shown on the plans. Incentive provisions, based on road-user cost, will 
apply when shown on the plans.   Disincentive provisions, based on road-user cost, 
will apply when road-user cost incentive provisions are shown on the plans.  The 
disincentive provisions, based on road-user cost, will also apply when shown 
separately on the plans (without an associated road-user cost incentive). Definitions 
are as follows: 

• Contract Completion - The final acceptance date (day) unless performance, 
establishment and maintenance periods occur.  In the case of performance, 
establishment and maintenance periods, completion shall be considered when all 
work is complete and accepted except for performance, establishment and 
maintenance periods, with time computed to the suspension of time charges for 
the acceptance process. 

• Substantial Completion of Work - The date (day) when all project work (or the 
work for a specified milestone or phase) requiring lane or shoulder closures or 
obstructions is completed, and traffic is following the lane arrangement as shown 
on the plans for the finished roadway (or the specified milestone or phase of 
work); all pavement construction and resurfacing are complete; and traffic 
control devices and pavement markings are in their final position (or as called 
for on the plans for the specified milestone of work).  The Engineer may make 
an exception for permanent pavement markings provided the lack of markings 
does not cause a disruption to traffic flow or an unsafe condition for the traveling 
public, and work zone pavement markings are in place.   
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When A + B Bidding provisions are included in the Contract, the B working days 
bid will be considered as the time allowed for completion, contract or substantial as 
applicable. In addition, the plans will show either the number of working days or a 
specific date for the purposes of computing substantial completion incentives or 
disincentives.  

Time charge adjustments will be made in accordance with the schedule required to 
meet Article 8.1, “Prosecution of Work” and Article 8.2, “Progress Schedules,” the 
proposal, and the plans. For Contracts with milestone dates, time charges for the 
completion incentives and disincentives will not be adjusted for weather, weekends, 
holidays, or other unforeseeable events not under the control or responsibility of the 
Department. However, time charges for completion incentives or disincentives may 
be adjusted by the Engineer when; 

• work, under the control of the Department, such as extension of limits or 
changes in scope, change the actual duration of completion, 

• delays occur due to unadjusted utilities or unclear right-or-way when clearance is 
not the responsibility of the Contractor, or  

• catastrophic events occur, such as a declared state of emergency or natural 
disaster, if the event directly affects the Contractor’s prosecution.   

A. Incentives. When shown on the plans and in accordance with the Contract, the 
Department will pay an incentive for the early Contract completion or 
substantial completion of work under the number of working days stipulated in 
the Contract.  The maximum number of working days used in computing the 
credit will be 30 days for each milestone and Contract completion incentive 
unless otherwise shown in the Contract.  The amount of the credit will be added 
to money due or to become due to the Contractor.  

1. Early Contract Completion Incentive.  The incentive will be based on the 
difference between the actual early Contract completion days and the 
Contract completion days in the Contract. The difference will then be 
multiplied by the daily contract administration liquidated damage value 
shown in the proposal.  

2. Early Substantial Completion of Work Incentive.  The incentive will be 
based on the differences between the actual early substantial completion of 
work and the Contract days allowed to substantially complete the work (or 
the specified milestone or phase of work).  The difference will then be 
multiplied by the daily road-user cost values specified for substantial 
Contract completion (or road-user cost specified for the corresponding 
milestone or phase of work).  

B. Disincentives for Failure to Substantially Complete Work on Time.  When 
shown on the plans and in accordance with the Contract, failure to substantially 
complete the work (or specified milestone or phase of work) within the 
established number of working days will result in the assessment of 
disincentives using the daily road-user cost shown on the plans for each 
working day in excess of those allowed.  The road-user cost disincentive 
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deductions will be in addition to any Contract administration liquidated 
damages, in accordance with Article 8.5, “Failure to Complete Work on Time.”  
The amount of the disincentive will be deducted from money due or to become 
due to the Contractor.  The road-user cost disincentives will be assessed not as a 
penalty, but for added expense incurred by the traveling public. 
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